

Pointe of Pines 2nd Addition Infrastructure Improvements Project
Spirit Lake, Iowa

A Bid Letting for Pointe of Pines 2nd Addition, City of Spirit Lake, Iowa is planned for late summer/early fall. The project is located northwest of the intersection of 36th Street/Hill Avenue in Spirit Lake, Iowa. The bid date has not been set at this time.

Work to Be Done: The Work to be completed generally consists of: approximately 28,760 C.Y. of On-site Topsoil, 80,000 C.Y. of Class 10 Excavation, 16,170 S.Y. of 12" Modified Subbase, 3039 l.f. of 8" C900 PVC Sanitary Sewer Main, 3251 l.f. of 15" and 18" RCP Storm Sewer, 3343 l.f. of 8" C900 PVC Water Main, 6273 l.f. of 6" Perforated HDPE Subdrain, 14,052 S.Y. of 8" PCC Paving, 4015 S.Y. of 5" PCC Sidewalks, 22 Bioretention Cells, and other related items of work.